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DREDGING CORPORATION OF INDIA LIMITED
HEAD OFFICE, “DREDGE HOUSE”, HB COLONY MAIN ROAD

SEETHAMMADHARA, VISAKHAPATNAM - 530 022.

DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

Corrigendum No.2

Sub:- Tender for “Dredging & Reclamation work for establishment of an Industrial Estate at Paradip, Odisha, India” –Reg.

Ref: (1) Tender Ref: DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip, dated 01.04.2026

(2) Corrigendum No.1 & Pre bid clarifications dated 28.04.2026

************

Kind reference is invited to the e-Tender at reference invited through CPP (e-Procurement) portal for the subject work. The following tender conditions are modified
as hereunder:

Sl.No. Cl. No. Tender clause Revised clause

1. Sl.no.7 of
Due Dates &
Information

Last date & time for online submission of bids: 28.04.2026
upto 1500 Hrs. Subsequently extended upto 12.05.2026 upto
1500 hrs as per Corrigendum No. 1

Last date & time for online submission of bids: 19.05.2026 upto 1500 Hrs.

2. Sl.no.9 of
Due Dates &
Information

Date, time and place of opening of Techno-commercial
bids: 28.04.2026 at 1530 Hrs. in CPP portal. Subsequently
extended upto 12.05.2026 upto 1530 hrs as per Corrigendum
No. 1

Date, time and place of opening of Techno-commercial bids:
19.05.2026 at 1530 Hrs. in CPP Portal

This corrigendum shall form part of Tender cited under reference and bidder shall submit/upload the same duly signed along with the bid.

Interested bidders/ tenderers are advised to visit tender website CPP Portal & DCI website regularly till the due date of submission of bid for any updates.

Tender Inviting Authority



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

DREDGING CORPORATION OF INDIA LIMITED
HEAD OFFICE, “DREDGE HOUSE”, HB COLONY MAIN ROAD SEETHAMMADHARA, VISAKHAPATNAM - 530 022
Sub:- Tender for “Dredging & Reclamation work for establishment of an Industrial Estate at Paradip, Odisha, India” –Reg.
Ref: (1) Tender Ref:  DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip, Dt. 01.04.2026

S.no Document
Name Clause No. Page

No.
Tender

Condition Bidder's Query DCI’s reply

1 DPR - Final
Report -
Tendernotice_
2

Please clarify and confirm whether the DPR is
part of tender documents ?
If DPR is not part of the tender, then please
take it out to avoid ambiguity during
execution. Alternatively, the technical
requirements indicated in the DPR can be
incorporated in the Tender in the relevant
section.
Please also advise if there is something
mentioned in DPR but not mentioned in
Tender document (Tender notice) , we assume
it should not be followed.

DPR is attached to guide and
inform bidders about the
technical aspects of the project
and which shall serve as
reference during execution of
project. However, in case of
any conflict between DPR and
Tender condition, the Tender
condition prevails.

2 Tendernotice_
6

General The report
includes a
brief
description of
the tests and
the results of
30 boreholes
performed
within the
future IOCL
reclamation
area.

While the document includes the 30 boreholes,
the identification of the tests is not sequential,
i.e., there are borehole identifications larger
than 30. For example, BH-39 comes after BH-
37 in Tender notice 6 (no info is provided
about BH-38).
When plotting the location of the available
boreholes, they are all located in the southern
part of the reclamation area (no data points are
available in the northern part of the
reclamation).
The reference level indicated in the borehole
logs is unclear (e.g. BH-01, RF = 96.951).

Available Borehole log reports
provided vide Corrigendum-1.



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

The coordinates of boreholes BH-12, BH-26,
BH-37 and BH-47 do not seem to be correct.

- Please clarify if more boreholes are
available within the reclamation area.
If this is the case, please share the
additional information.

- Please provide the reasoning to plan
the location of the boreholes.

- Please provide more information about
the reference level indicated in the
borehole logs.

- Please verify/correct the coordinates of
boreholes BH12, BH26, BH37 and
BH47.

It is common practice to include photos of the
samples in factual geotechnical reports.
- Please include, if available, photos of

the samples in the report.

The summary sheets provided in the end of the
report are not sufficient to properly access the
results of the laboratory tests. For example, cc
and cv values are reported under
“Consolidation Parameter”.
Besides the fact that in some cases the void
ratio is not available, the results of the
consolidation tests (oedometer tests) can/must



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

be interpreted for specific load
increments/stress ranges.

- Please provide the full laboratory
reports including the test details,
specimen properties, etc (this is valid
for all laboratory tests performed, no
only for the oedometer tests)

3 Tender notice
1

3.6.1 145 “…  to ensure
no differential
settlements
may occur in
future after
completion of
the
reclamation
works.”

Please specify the reclamation requirements
for allowable settlements, including long-term,
differential, and secondary settlements, where
applicable. If these are not applicable, please
confirm so ; such that all bidders can follow
the same specifications.

Refer to Corrigendum-1

4 Tender notice
1

13.
CONTRA
CT PRICE
AND
PAYMENT
S

93 13.6 Payment
Methodology
iii. Payment
will be
released by
IOCL to the
Escrow
account,
wherein DCI,
“Sub-
Contractor”,
IDCO and
IOCL shall be
members.

-We request DCI to arrange a letter from IOCL
confirming that they will release the payments
to the Escrow account

-Normally, the Escrow agreement shall be
between the Banker, DCI and the
Subcontractor only. What is the reason for
making IDCO and IOCL as the members of the
Escrow agreement. Please review and amend
accordingly

-Kindly share a draft of the escrow account
agreement.

As mentioned in Tender, IOCL
is the Prime Client, IDCO is
Client and DCI is the
Contractor to IDCO and
payments will be released by
IOCL. Therefore, all the four
parties will be part of the
Escrow Agreement.
To avoid the delays in payment
processing & disbursements,
payment modalities modified
accordingly to disburse
payment directly to DCI & sub-
contractor by the payment
authority, IOCL.



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

-Can an automatic split of the received funds
to DCI and ISD be incorporated in the escrow
account?

-Please clarify and confirm that the joint
signatories to the Escrow account shall be from
DCI & the Subcontractor only to get the
payments released from the Escrow account to
the respective parties

5 Tender notice
1

General SECTION III
GENERAL

CONDITION
S OF
CONTRACT

-Kindly confirm whether the main contract be a
tripartite agreement between DCI, IOCL and
IDCO?  If not, how is the payment obligation
by IOCL contractually organized if the contract
is between DCI and IDCO?

-Kindly confirm whether the subcontractor can
obtain through assignment a claim on
IOCL/IDCO in case they don’t pay the
approved statements on the escrow account.

Tripartite Agreement exist.

Clause 13 of GCC is relevant.
No claims can be made to/ on
IDCO/IOCL for whatsoever
reason.

6 Tender notice
1

17.2 102 Insurance for
works and
Sub-
contractor's
equipment:-

The Sub-
contractor
shall insure
the Works,
Plant,
Materials and

Please clarify whether the Client has taken the
CAR policy for the entire project. In that case,
a separate policy from the Subcontractor need
not be required.

The reason for asking is that different CAR
policies for the same project has to be avoided.

Clause 17 of GCC is relevant.



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

Sub-
contractor's
Documents for
not less than
the full
reinstatement
cost including
the costs of
demolition,
removal of
debris and
professional
fees and
profit. This
insurance shall
be effective
from the date
by which the
evidence is to
be submitted
under sub-
paragraph (a)
of Sub-Clause
17.1
[General
Requirements
for
Insurances],
until the date
of issue of the
Taking-Over
Certificate for
the Works



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

Clarifications after site visit wrto bidder no. 1, Letter dated 30-04-2026

S.no Document
Name Clause No. Page

No.
Tender
Condition Bidder's Query DCI’s reply

1 A. Site access, land possession and readiness
(Reclamation area):
During the visit, Bidders were not allowed to
enter the reclamation area due to local
community issues and ongoing compensation
disputes; shrimp breeding/local usage was
also observed. Kindly clarify whether any
litigation/disputes are ongoing with regard to
the possession of the reclamation area, and the
expected timeline for providing
uninterrupted access and clear possession to
the successful Bidder.

a. Kindly confirm the present status of land
acquisition/possession for the entire
reclamation area, including whether the area is
fully handed over to IDCO and is free from
encumbrances, local usage and access
restrictions for outsiders and the Subcontractor
will not have any hindrances or issues from the
local communities during execution.

b. Kindly confirm whether the
reclamation area will be
fenced/barricaded and secured by the
IDCO prior to commencement of
works? We understand that DCI / IDCO
takes the responsibility of stakeholder
management with respect to the

The same is the responsibility
of IDCO



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

subject Tender works. Please confirm
whether our understanding is correct
or not?

2 B. Existing utilities / internal roads within
reclamation area:

C. 1. Electricity pillars and internal roads
were observed within the reclamation
area/site area. Kindly confirm the
complete list of existing
utilities/obstructions (power
poles/cables, internal roads, drains, etc.)
within the work area with a drawing
duly demarcating such utilities.

D. 2. Kindly confirm the scope split and
responsibility for
removal/relocation/protection of
electricity pillars and other utilities,
including whether such works are in
DCI/IDCO scope and the timeline for
making the area obstruction-free.

E. 3. With respect to internal roads,
kindly clarify whether they are to be
retained/protected or removed during
reclamation works, and whether any
reinstatement is required.

Refer pre bid reply-1

3 C. Pipeline route – verification,
approvals and access (Reclamation area
to JSW / port side):

CRZ approval and amendment
to EC under progress



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

1. The CRZ pipeline route from the
reclamation area towards the JSW
area/port could not be physically
verified due to access restrictions.
Kindly provide the final approved
alignment drawings (including
chainages, coordinates and
crossings) and confirm that the
alignment is final, buildable and
available for access to the
Subcontractor throughout the
execution of the project.

2. Kindly confirm the status of all
applicable statutory
approvals/permits for pipeline
installation (including CRZ approvals
and any other approvals such as EC,
road/rail/creek crossings, tree
cutting, etc.), and whether the same
are in place or will be obtained by the
DCI/IDCO. Please also clarify the
indicative timelines for the pending
approvals, if any.

3. Kindly confirm who shall be
responsible for obtaining
permissions and managing
stakeholders/local authorities for
accessing the pipeline corridor,
working near/within villages and for
executing crossings beneath
roads/creeks, including any
restrictions on working
hours/seasonal constraints.
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I. Pre Bid Clarifications no.2 for Bidder no.1

2/4

4 D. Private land stretch (~700–800 m)
between JSW boundary and unacquired
IDCO land:

1. It was observed that a ~700–800 m
stretch of farm/agricultural land and
village area (private land) exists
between the JSW compound wall and
the unacquired IDCO land as informed
by DCI official during the site visit.
Kindly confirm whether this stretch
forms part of the Subcontractor’s scope
and whether the route through private
agricultural land is final. If the route
through private agricultural land is final,
then who will get the
consent/permission from the private
landowner?

2. This scope (private land routing and
stakeholder handling / local approvals
for road crossing) is understood to be
challenging and was not clearly
mentioned in the tender documents.
Kindly confirm the contractual
position on (a) land
access/Right of Way, (b)
compensation/permissions, (c)
handling of local community issues,
and (d) responsibility allocation
between Subcontractor and
DCI/IDCO.

Refer Corrigendum 1 and pre
bid replies -1



DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2026 Date: 05.05.2026

I. Pre Bid Clarifications no.2 for Bidder no.1

5 F. Interfaces / agreements:

We understand that DCI ,IDCO and IOCL
, IDCO have entered into separate mutual
agreements, while the tripartite agreement
among DCI, IDCO and IOCL is yet to be
signed. It is also important to note that in
Tender, the payments shall be released by
IOCL and without them being the party to
the contract agreement, Bidders won’t be
able to get confidence in the payment
mechanism under the contract.

Not only the payment security, but
Bidders also won’t be able to get the
insurance cover from Credit Insurers
unless the contract clearly establishes the
responsibilities of all the contracting
parties with clear documentary
evidence. Therefore, kindly confirm the
status of these agreements and whether
any obligations/risks arising from
pending agreements may impact access,
permits or execution responsibilities,
including the payments under this
tender.

Tripartite agreement is
between IOCL IDCO and DCI

6 F. Price Adjustment:

With respect to the Contract Price and the

At present time lines is as per
tender and hence TC prevails
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I. Pre Bid Clarifications no.2 for Bidder no.1

discussions held during the Pre-bid
meeting, it was indicated by DCI that the
works are to be completed by April 2027.
However, the concerns listed above
indicate the uncertainty associated with
the timelines and execution of works with
respect to the arrangements between the
parties, local/ public / communities that
would be involved.

In this regard, the following are kindly
requested to be clarified and be
considered with respect to Price
Adjustment in case of a change in
timelines:

Can DCI confirm that it will be enabling
the Subcontractor to commence and
execute the Works within the timeline
specified in the tender document (subject
to clearances/ approvals C permits
required)?

In case the Works are not commenced
within the timelines indicated in the
tender, it is proposed that the Price
Adjustment be applied for the entire
works executed not limited to the fuel
component alone. The tenderer herewith
proposes the following:
a. Price Adjustment on account of Fuel: as

below  based on cl 12.5 of GCC Vf=0.85 x
QXR X (P –P0)/P0

Vf= Variation in price on account of main fuel
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I. Pre Bid Clarifications no.2 for Bidder no.1

3/4

during the month under consideration.
Po = Actual price of main fuel fixed by the

IOCL/HPCL/BPCL in the concerned area
/ Port, as on the 28 days prior to the
date of Bid Submission.

P = Average price of main fuel fixed by the
IOCL/HPCL/BPCL in the concerned
area / Port, for the month under
consideration.

Ǫ = Fuel element factor has been
predetermined as 0.25

R = Value of the work during the month under
consideration as per relevant item of Bill
of Quantities excluding mobilization and
de-mobilizations fees (For the purpose of
calculating Work Done (R) in the above
formula, the value of work done (of a
(TSHD / CSD) will be proportional to the
quantity dredged (reported as per Daily
Dredging Reports - DDRs) by each
individual dredger).

b. Price Adjustment for other components:
As below:
Vo = 0.85 x Wx R (CPI-CPIo)/CPIo
Vo= Variation in price on account of

other components during the
month under consideration.

CPIo= All India CPI Index as on the 28
days prior to the date of bid
submission.

CPI = All India CPI Index for the month
under consideration.

W = Other factor has been predetermined
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as 0.60
R = Value of the work during the month
under consideration as per relevant item
of Bill of Quantities excluding mobilization
and de-mobilizations fees (For the
purpose of calculating Work Done (R) in
the above formula, the value of work done
(of a (TSHD / CSD) will be proportional to
the quantity dredged (reported as per
Daily Dredging Reports - DDRs) by each
individual dredger).

G. CWPRS Report

We kindly request you to share the
CWPRS report forming an integral part
of the EC for the dredging works at the
borrow area issued and being
referenced in the EC as a document to
be adhered to.

EC available uploaded in
corrigendum-1
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Section IV Technical Specification (TS)
1. 3.6.5.5 Fill Quality

Requirements

3.6.6.3. Test and
Equipment Details

Section II B 12. Detailed
Scope of work

150

151

3.6.5.5 Fill Quality
Requirements
a. Fill materials Quality: Clause
3.6.5.2 (a) will be prevailing
over this clause.
b. Fill Compaction Quality: The
Compacted reclamation site is
required to possess
compaction pressure of
minimum 7 Kg/cm2 for the
filled-up layers till the finished
ground level of +5.601m.

3.6.6.3. Test and Equipment
Details
b) Electric Piezocone
Penetrometer Test
These shall be carried out as
per ASTM 5778 with 20 T
capacity equipment to ensure
for achieving the minimum
compaction pressure of 7kg
/cm2 . The results shall be
presented in the Tabulated
form and also graphically in
graphs showing cone
resistance in Kg/ Cm2, friction
resistance in Kg/ Cm2and pore
pressure, with depth in meters.

Section II B 12. Detailed
Scope of work

The Fill Quality Requirement specifies the fill is
required to ‘possess’ compaction pressure of
minimum 7 Kg/c2. Similar terminology is used in
Clause 3.6.6.3 and Section II B12, where reference
is made to “compaction pressure / bearing pressure
/ compactness” of 7 kg/cm².

Furthermore, Clause 3.6.6.3(b) requires Electric
Piezocone Penetrometer Testing (CPT) in
accordance with ASTM D5778, with results to be
reported in terms of cone resistance (qc) in kg/cm².
Based on the above, it is unclear how the specified
“compaction pressure” requirement should be
interpreted and verified in practice.

We kindly request clarification on the following:
1. Definition of Requirement

Whether the specified value of 7 kg/cm²
refers to the minimum in-situ cone
penetration resistance (qc) of the
compacted reclamation fill, as determined
by CPT testing.

2. Meaning of “Compaction Pressure”
The intended definition of “compaction
pressure” as stated in Clause 3.6.5.5(b),
including the parameter it represents and
the method of field measurement or
verification.

3. Acceptance Criteria and Correlation
The relationship between the stated
“compaction pressure / bearing pressure /
compactness” requirement and the CPT
results required under Clause 3.6.6.3(b),

Refer to
Corrigendum-1
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remedial measures shall be
adopted till achieving the
desired bearing pressure /
compact ness of 7 kg /cm2
where ever the level being
tested with in the stipulated
time period

and how compliance will be assessed for
acceptance of the compacted fill.

2. 3.6.1 Site Clearance at
Reclamation Areas

145 Any area in the reclamation
site having loose deposits/soft
patches shall also be
sufficiently improved or
removed /consolidated to 90%
of maximum laboratory dry
density of the in-situ soil before
the start of reclamation works
to ensure no differential
settlements may occur in future
after completion of the
reclamation works. All soft
patches must be worked out to
achieve the required Degree of
compaction.

Considering that soft or cohesive soils are present
beneath or within the reclamation footprint, the
applicability of an MDD-based criterion is unclear.
We kindly request confirmation of the intended
interpretation:

 Granular soils shall be compacted to a
minimum of 90% MDD; and

 Soft or cohesive soils shall be improved to
an equivalent acceptable condition based
on appropriate criteria (e.g. degree of
consolidation, undrained shear strength, or
stiffness), rather than MDD.

Clarification is requested to ensure the correct
specification, execution, and verification of ground
improvement works in areas containing soft or
cohesive soils.

Refer to
Corrigendum-1
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