DREDGING CORPORATION OF INDIA LIMITED
HEAD OFFICE, “DREDGE HOUSE”, HB COLONY MAIN ROAD
SEETHAMMADHARA, VISAKHAPATNAM - 530 022.

DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2025-26 Dtd: 09-06-2025
Corrigendum No.3
Sub:- Tender for “Dredging & Reclamation work for establishment of an Industrial Estate at
Paradip, Odisha, India” —Reg.

Tender Ref: DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2025-26 Dtd.17-04-2025
Tender ID in CPP: 2025_MoS_857077_1

*khkhkhhkhkkkkkk

Kind reference is invited to the e-Tender at reference invited through CPP (e-Procurement) portal
for the subject work. The following tender conditions are modified as hereunder:

Cl. No. Page no | Tender clause Revised clause

NIT sl.no.7 2 Last date & time for online| Last date & time for online
submission of bids: 09.06.2025| submission of bids: 23.06.2025
upto 1500 Hrs. upto 1500 Hrs.

NIT sl.no.9 2 Date, time and place of opening of | Date, time and place of opening
Techno-commercial  bids: of Techno-commercial bids:
09.06.2025 at 1530 Hrs. in CPP | 23.06.2025 at 1530 Hrs. in CPP

Note:

Pre bid clarifications will be hosted in CPP portal and DCI website on a later date along with
Corrigendum and Addendum if any. Please check these websites for the same

This corrigendum shall form part of Tender cited under reference and bidder shall
submit/upload the same duly signed along with the bid.

Interested bidders/ tenderers are advised to visit tender website CPP Portal & DCI website
regularly till the due date of submission of bid for any updates.

Head of Department (Ops)



DREDGING CORPORATION OF INDIA LIMITED

DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2025-26

SEETHAMMADHARA,

DREDGE HOUSE, HB COLONY MAIN ROAD

VISAKHAPATNAM - 530 022

Corrigendum No.2

Dtd: 14-05-2025

Sub:- Tender for “Dredging & Reclamation work for establishment of an Industrial Estate at

Paradip, Odisha, India” -Reg
Tender Ref: DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2025-26,Dtd. 17-04-*25
Tender ID in CPP: 2025 _MoS 857077_1

Cl no Page no | Tender clause Revised clause

NITd.no.7 |2 Last date & time for online| Last date & time for online
submission of bids: 15.05.2025 | submission of bids: 09.06.2025
upto 1500 Hrs upto 1500 Hrs

NITd.n09 |2 Date, time and place of opening | Date, time and place of opening
of Techno-commercia bids: | of Techno-commercial bids:
15.05.2025 at 1530 Hrs in CPP | 09.06.2025 at 1530 Hrsin CPP
portal portal

Note:

Pre bid clarifications will be hosted in CPP portal and DCI website on alater date along

with Corrigendum and Addendum if any. Please check these websites for the same

Head of Department (Ops)




DREDGING CORPORATION OF INDIA LIMITED
DREDGE HOUSE, HB COLONY MAIN ROAD

SEETHAMMADHARA,
VISAKHAPATNAM - 530 022

DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2025-26 Dtd: 25-04-2025

Corrigendum & Addendum No.1

Sub:- Tender for “Dredging & Reclamation work for establishment of an Industrial Estate at
Paradip, Odisha, India” -Reg

Tender Ref: DCI/HO/OPS/IDCO-Dredging & Reclamation/Paradip/2025-26,Dtd. 17-04-*25

Tender ID in CPP: 2025 _MoS 857077_1

(A)Corrigendum No.1

Cl no Page | Tender clause Revised clause
no
NIT d.no.6 | 2 Pre-bid meeting scheduled on | Pre-bid meeting scheduled on:

1 29.04.2025 at 1100 Hrs at 30.04.2025 at 1100 Hrs at
Bhubaneswar at IOCL Paradip | IOCL Paradip Refinery
Refinery site PO: Jhimani, viaKujang
Dist. Jagatsinghapur
Odisha- 754 141

(B) Addendum No.1 to clause 25 of SCC(Facilitiesto be provided by Contractor)

Sl.no

1 Logistics (a)Contractor has to provide at his cost two no’s, AC car in running
from condition to Employer, from commencement of work till taking over of
Contractor reclaimed site by Employer, on as and when basis 24 x7 standby for

monitoring of works .Failing to provide Car an amount of Rs.3500/- will
be deducted per day per car during the course of work indicated above.

(b) Maximum 3 representatives on behalf of Employer/Engineer/Principal
Employer will be posted onboard to witness dredging operationsif found
necessary. In such case boarding, lodging , food and water has to be
arranged by contractor

(c) Theabove(a) and (b) shall be provided by contractor at no extra payment
on employer.

2 Monitoring
of Dredging
and
Reclamation

For carrying out all Supervision Activities, Construction Management etc.,
the Contractor shall form amulti-disciplinary team till the compl etion of the
Dredging and Reclamation works of the 780 Acres of the Land for
establishment of an Industrial Estate. The Contractor shall monitor through
their experienced staff all pre dredging activities, dredging and reclamation
works, construction of Bunds, pumping of the required fill quantity of about
10 Million cum to enable to raise the existing ground level to + 25 m
(Approx.) R.L of 780 Acres Reclamation area a ong with monitoring of EMP

For effective monitoring and Site supervision the multi-disciplinary team
shall consist of the following minimum personnel:




No.

Key Personne (Full
Time Professional)

Nos.

Roles & Responsibility

Resident Manager

The Resident Construction Manger shall
be responsible for the day-to-day
management, supervision, planning of the
Execution Works at Site including
Dredging Works, Construction of the
Bunds, Filling up of the Dredged Material
in layers at the acquired site etc. He shall
be overall responsible for the Contractors
supervision team at the Site for all Works.

Hydrographic
Surveyor/ Marine
Expert

Hydrographic  Surveyor  shall  be
responsiblefor the overall supervision and
verification of the various Marine
Survey/studies conducted like
Bathymetry, Seismic, Geophysical etc. for
formulation and implementation of the
Dredging Plan, verification of the
quantities of dredging etc. during the
course of the Dredging and Reclamation
Works.

Geo-technical Expert

The Geo-technical Expert shal be
responsiblefor the overall supervision and
monitoring of the  Geotechnical
Investigations to be carried out at the
Borrow area for the materia being
dredged, and at the reclamation land for
the bund construction and fill material
consolidation work. The responsibility
shall include interpretation of the
Geotechnical Reports for formulating the
methodology, suitability of the Dredging
material and carrying out of the Filling
activities at the reclamation land.

Lead Civil Engineer

The Lead Civil Engineer shall be
responsiblefor the overall supervision and
monitoring of the Civil Works to be
carried out for the construction of the
Bunds, Booster Stations, surveys and
studies for marking and laying of
pipelines, culverts/cross drainage works,
Storm water drains etc. The responsibility
shall include formulating the
methodology of execution of the Civil &
Structural Works and  ensuring
implementation of the QAP’s etc.




Lead Mechanical
Engineer

The Lead Mechanical Engineer shall be
responsiblefor the overall supervision and
monitoring of the Mechanical worksto be
carried out for the laying of the pipelines
for transport of the dredged materid,
erection and operation of the Pumps in
Booster Stations etc. The responsibility
shal include formulation of the
methodology of execution of the
Mechanical Works and  ensuring
implementation of the QAP’s etc.

QA/QC Engineer

The Quality Control Experts shall be
responsible for the preparation of the
QAP’s and overall supervision &
monitoring of activitiesfor adhering to the
approved Quality Assurance Plans.

Planning Engineer

The Planning Engineer shall be
responsible for the monitoring of the
Project Progress including preparation of
Daily Progress Reports, Monthly Progress
Reports etc. as directed by the Engineer-
in-charge.

HSE Engineer

The HSE Engineers shall be responsible
for Monitoring the Hedth, Safety and
Environmental aspects of all Construction
Works including any Temporary Works
both for Marine and Site Activities.

Engineers of Various
Disciplines (Civil,
Electrical, Mechanical
etc.)

12

The Personnd deployed shal be
responsible for day-to-day supervision,
management etc. of all works being
executed by the Contractors as per the
approved specification, QAP’s,
contractual terms and conditions etc. at
Site.

10

Engineer in Shift

The Engineersin shift shall be responsible
for round the clock monitoring and
supervision of the total site activity.

The Contractor shall deploy additional key personnel/expert and other
adequate support staff during execution and also during execution of certain
activities of specialized nature and expertise for efficient and timely
execution of the Scope of Work at no extra cost.

If contractor fails to provide any of the above key personnel within aweek
from date of commencement of work, penalty @ Rs. 1 lakhs /per day /per
head will be deducted . Penalty will aso be imposed for non deployment of
key personnel @ Rs. 1 lakhs/per day /per head during the course of work.




An attendance register hasto be maintained per head on daily basis and will
be checked by DCI and deductions if any will be made from monthly
payment due to contractor.

Contractor has to submit in check list to tender schedule the qualifications

and bio data of above key personnel as per format at (Annexure-XXI)
enclosed to addendum as a part of check list




Annexure -XX|

S. Key Personnel (Full | Nos. Details
No. | TimeProfessional)
1 | Resident Manager 1 | Name
Age
Qualification
Experience
2 | Hydrographic 1 | Name
Surveyor/ Marine
Expert Age
Qualification
Experience
3 | Geo-technical Expert 1 | Name
Age
Quadification
Experience
4 | Lead Civil Engineer 1 | Name
Age
Quadification
Experience
5 | Lead Mechanica 1 | Name
Engineer

Age




Qudification

Experience

QA/QC Engineer

Person 1

Name

Age

Quadification

Experience

Person 2

Name

Age

Qualification

Experience

Person 3

Name

Age

Qualification

Experience

Person 4

Name

Age

Quadification

Experience

Planning Engineer

Name

Age

Qualification




Experience

HSE Engineer

Person 1

Name

Age

Qualification

Experience

Person 2

Name

Age

Quadification

Experience

Person 3

Name

Age

Quadification

Experience

Person 4

Name

Age

Qualification

Experience

Engineers of Various
Disciplines (Civil,
Electrical, Mechanical

etc.)

12

Person 1

Name

Age

Quadification

Experience

Person 2




Name

Age

Qualification

Experience

Person 3

Name

Age

Quadification

Experience

Person 4

Name

Age

Qualification

Experience

Person 5

Name

Age

Quadlification

Experience

Person 6

Name

Age

Qualification

Experience

Person 7

Name

Age




Qudification

Experience

Person 8

Name

Age

Qualification

Experience

Person 9

Name

Age

Quadification

Experience

Person 10

Name

Age

Qualification

Experience

Person 11

Name

Age

Quadification

Experience

Person 12

Name

Age

Qualification

Experience




10

Engineer in Shift 4 | Person1

Name

Age

Qualification

Experience

Person 2

Name

Age

Qualification

Experience

Person 3

Name

Age

Qualification

Experience

Person 4

Name

Age

Qualification

Experience

Note :- Certificates supporting qualification and experience may be attached with the bid
separately for each person




Ministry of Shipping||Dredging Corporation of India
Limited
Tender ID : 2025 MoS 857077 1
Tender Reference Number : DCI/HO/OPS/IDCO
Tender Title : DREDGING RECLAMATION WORK

Organisation Chain :

Click below for additional documents

https://dredge-india.com/files/final.pdf

Sd/-

Signature Not Verified

Digitally signed by T VV SYRESH KUMAR
Date: 2025.06.09 18:12%56 IST
Location: eProcure-

-
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